



United States Department of State

Washington, D.C. 20520

Panama, Republic of Panama
September 28, 2020

SUBJECT: 19PM0720Q0109 Letter of Cancellation - CMR - Phase 3 Electrical Upgrades

Dear Prospective Offerors:

The Embassy of the United States of America received quotations for construction for Electrical Upgrades and construction of the Chief of Mission Residence. After evaluating proposals from vendors the pricing and proposals were not in alignment with the needs of the US Government. This work will be delayed and reworked into a future proposal. Interested parties will be welcome to bid again on clarified and expanded documents.

Please direct any questions regarding this solicitation to **Alex Dunagan** by letter or email PNMPROCREQ@state.gov during regular business hours.

Sincerely,


Alex Dunagan
Contracting Officer